



CITY OF MEMPHIS

REQUEST FOR PROPOSAL

**CONSTRUCTION MANAGER AT RISK FOR
THE AUTOZONE PARK RENOVATION**

#71725

Addendum #2

ADDENDUM NO. 2**September 7, 2022**

This Addendum will become part of the Contract Documents. In case of difference with previous Addenda or communications, this Addendum takes precedence. It is the responsibility of the Contractor to notify all subcontractors from whom he accepts bids of all changes in the drawings and specifications covering this project. Receipt will be acknowledged by inserting the Addendum number and its date in the Bid Form.

This Addendum consists of (4) pages.

I. MODIFICATIONS/CLARIFICATIONS TO THE CMAR RFP

1. Revised Project Schedule
2. Pre-Submission Meeting List of Attendees

ATTACHMENTS

1. Revised Project Schedule
2. Pre-Submission Meeting List of Attendees

Revised Project Schedule

Package 1 – Field Replacement

CD Complete September 30, 2022

CMAR Trade Contractor Bidding and Negotiation October 3, 2022 – October 19, 2022

AZPR Field Construction November 1, 2022 – March 10, 2023

Package 2 – Maintenance Work/Graphics

DD Complete October 30, 2022

CD Complete November 22, 2022

CMAR Trade Contractor Bidding and Negotiation November 29, 2022 – December 21, 2022

AZPR Construction January 2, 2023 – March 10, 2023

