

BID AND CONTRACT SESSION

WEDNESDAY 21 JULY 2021

(oracle.memphistn.gov)

BIDS TO BE RECEIVED

- 1**

RFQ #3625
Construction of T.E. MAXXSON
TREATMENT PLANT
ADMINISTRATIVE BUILDING -NEW
CONSTRUCTION for the Division of
PUBLIC WORKS
Bid Bond Is Required
Mandatory Pre-Bid
Est: \$4,791,258.00
BC, BC-B
- 2**

RFQ #3626
Construction of ARMOUR CENTER
BED HALL RENOVATION for the
Division of FIRE SERVICES
Bid Bond Is Required
Mandatory Pre-Bid
Est: \$683,490.00
BC, BC-B, BC-b
- 3**

RFQ #3628
Construction of FRAYSER-RALEIGH
SENIOR CENTER HVAC
RENOVATION for the Division of
GENERAL SERVICES
Bid Bond is Required
Mandatory Pre-Bid
Est: \$180,000.00
CMC-C
- 4**

RFQ #3629
Construction of HICKORY HILL
COMMUNITY CENTER POOL PAK
HVAC for the Division of GENERAL
SERVICES
Bid Bond is Required
Mandatory Pre-Bid
Est: \$360,000.00
CMC-C
- 5**

RFQ #3630
Construction of ASPHALT PLANT &
TRAILERS EMERGENCY
GENERATOR INSTALLATION for the
Division of GENERAL SERVICES
Bid Bond is Required
Mandatory Pre-Bid
Est: \$300,000.00
D-1, 4; E/CE-ABC

TRANSMITTAL OF BIDS RECEIVED

TO: Public Works RFQ# 3625

FOR: T.E. Nickson Treatment Plant BID OPENING DATE: 21 July 2021
Administrative Building
FROM: PURCHASING DEPARTMENT

VENDOR:	AMOUNT
1. <u>A&B Construction Co., Inc</u>	<u>5,078,036.00</u>
2. <u>Barnes & Power, Inc.</u>	<u>4,612,635</u>
3. <u>Nickson General Contractors</u>	<u>5,064,022.00</u>
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: Fire Services RFQ# 3626

FOR: Fyfe Armour Center Bed BID OPENING DATE: 21 July 2021
Hall Renovation

FROM: PURCHASING DEPARTMENT

VENDOR:	AMOUNT
1. <u>A & B Construction Co. Inc</u>	<u>4,041,020.00</u>
2. <u>Nickson General Contractors</u>	<u>902,661.00</u>
3. <u>Barnes & Brower, Inc</u>	<u>928,205.00</u>
4. <u>Fifer & Associates, Inc</u>	<u>779,870.00</u>
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: General Services RFQ# 3629

FOR: Frazer-Pfeiffer Senior BID OPENING DATE: 21 July 2021
Center HVAC Renovation
FROM: PURCHASING DEPARTMENT

VENDOR:	AMOUNT
1. <u>Barnes & Brewer, Inc</u>	<u>397,158.00</u>
2. <u>Robinson Mechanical Services LLC</u>	<u>237,762.00</u>
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: General Services RFQ# 3629

FOR: Hickory Hill Communications BID OPENING DATE: 21 July 2021
Center Post Pak HVAC Project
FROM: PURCHASING DEPARTMENT

VENDOR:	AMOUNT
1. <u>G & J Contractors, LLC</u>	<u>400,000.00</u>
2. <u>Barnes & Draper, Inc</u>	<u>502,940.00</u>
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: General Services RFQ# 3630

FOR: Asphalt Plant & Trailers BID OPENING DATE: 21 July 2021
Emergency Generator Installation
FROM: PURCHASING DEPARTMENT

VENDOR:	AMOUNT
1. <u>Phoenix Electric, LLC</u>	<u>45,000.00</u>
2. <u>Shelby Electric Company</u>	<u>471,748.00</u>
3. <u>Barnes & Bower, Inc</u>	<u>457,164.00</u>
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____