

CITY OF MEMPHIS

REQUEST FOR PROPOSAL

CONSTRUCTION MANAGER AT-RISK

#52417

New Gaisman Community Center

Addendum #2

This Addendum forms a part of the Contract Documents and modifies the RFP dated October 19, 2021.

This Addendum consists of (3) pages.

I. MODIFICATIONS/CLARIFICATIONS TO THE CMAR RFP

1. Mandatory Pre-Submission Meeting Sign-In Sheet featuring all Contractors in Attendance.

ATTACHMENTS

1. Mandatory Pre-Submission Meeting Sign-In Sheet dated 10.26.21

	Gais	man CMAR RFP	
Mandatory Pre-Submission Meeting 10.26.21			
Sign In			
Name	Company	Phone #	Email
John Leap	Codell Construction	859-595-8452	jleap@codellconstruction.com
Roger Sigler	Flintco		roger.sigler@flintco.com
Brandon Harrington	Montgomery Martin		
Chris Chastain	Turner Construction		
Jeff Borgsmiller	Turner Construction		jborgsmiller@tcco.com
Ben Cooper	Grinder Taber Grinder	901-767-2400	bcooper@grindertaber.com
Chintan Chheda	Grinder Taber Grinder		cchheda@grindertaber.com