

TRANSMITTAL OF BIDS RECEIVED

TO: Public Works RFQ# 52480

FOR: Demolition Services

BID OPENING DATE: 15 Dec 2024

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Creating an Outdoor Oasis</u>	
2. <u>W&T Contracting Corporation</u>	
3. <u>Memphis Wrecking Company</u>	
4. <u>CBX Inc</u>	
5. <u>Dynamic Landscaping Services LLC</u>	
6. _____	
7. _____	
8. _____	
9. _____	
10. _____	
11. _____	
12. _____	
13. _____	
14. _____	
15. _____	
16. _____	
17. _____	
18. _____	
19. _____	
20. _____	

TRANSMITTAL OF BIDS RECEIVED

TO: Engineering RFB# 52399

FOR: CMAR for Aquatics & Deferred Maintenance

BID OPENING DATE: 15 Dec 2021

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Nickson General Contractors</u>	_____
2. _____	_____
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: Engineering RFQ# 52404

FOR: Dunbar Elementary School Pedestrian Safety

BID OPENING DATE: 15 Dec 2021

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Farrell Pring Inc</u>	<u>572,063.09</u>
2. _____	_____
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: General Services RFO# 52405

FOR: Trucking Center at Coca Cola Adaptive Reuse Site

BID OPENING DATE: 15 Dec 2021

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Barnes & Bower Inc</u>	<u>3,498,528.00</u>
2. <u>Nickson General Contractors</u>	<u>3,898,700.00</u>
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____