

BID AND CONTRACT SESSION
WEDNESDAY 5 Jan 2022
(oracle.memphistn.gov)

BIDS TO BE RECEIVED

- 1** **RFQ #52474-2**
Construction of ADA CURB RAMPS AT
VARIOUS LOCATIONS GROUP 64 for
the Division of PUBLIC WORKS
Bid Bond Is Required
No Pre-Bid
Est: \$312,732.50
HRA, MV
- 2** **RFQ #52476 -2**
Construction of ADA CURB RAMPS AT
VARIOUS LOCATIONS GROUP 65 for
the Division of PUBLIC WORKS
Bid Bond Is Required
No Pre-Bid
Est: \$633,100.00
HRA, MV
- 3** **RFQ #52507**
Construction TRAFFIC SIGNAL
IMPROVEMENS TO INTERSECTION
OF PEABODY AT BELVEDERE for the
Division of ENGINEERING
Bid Bond Is Required
No Pre-Bid
Est: \$350,000.00
HRA (E) or E/CE

TRANSMITTAL OF BIDS RECEIVED

TO: Public Works RFQ# 52474-2

FOR: ADA Curb Ramp at Various Locations Group-64

BID OPENING DATE: 5 Jan 2021

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>James Carachine & Associates</u>	<u>334,770.00</u>
2. <u>Proise Concrete Works, LLC</u>	<u>347,585.00</u>
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: Public Works RFQ# 52476-2

FOR: ADA Curb Ramps Group 65

BID OPENING DATE: 5 JAN 2023

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Freese Concrete Works LLC</u>	<u>709,927.00</u>
2. _____	_____
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: Engineering RFQ# 52507

FOR: Traffic Signal Improvements to the Intersection of Peabody & Belvedere

BID OPENING DATE: 5 Jan. 2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>McCroy Electric Company Inc</u>	<u>359,990.50</u>
2. <u>Shelby Electric Company</u>	<u>330,455.06</u>
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____