

**BID AND CONTRACT SESSION
WEDNESDAY 23 March 2022**

(oracle.memphistn.gov)

BIDS TO BE RECEIVED

1

RFQ #71527
Construction TE MAXSON LAGOON
2A RENOVATION – PACKAGE 2 for
the Division of PUBLIC WORKS
Bid Bond Is Required
Mandatory Pre-Bid
Est: \$3,760,000.00
HC or MU

2

RFQ #71529
Construction PHASE 11 SITE
IMPROVEMENTS for MAY PARK
SOCCKER COMPLEX for the Division of
PARKS
Bid Bond Is Required
No Pre-Bid
Est: \$887,000.00
BC, BC-B, BC-b

TRANSMITTAL OF BIDS RECEIVED

TO: PUBLIC WORKS RFO# # 71527

FOR: TE Maxson : Lagoon 2A Reno ; Pkg 2

BID OPENING DATE: W, 3/23/2022

FROM: PURCHASING DEPARTMENT

VENDOR AMOUNT

- 1. CDM Construction Inc. \$5,124,000.00
- 2. Chris Hill Construction \$4,816,755.00
- 3. _____
- 4. _____
- 5. _____
- 6. _____
- 7. _____
- 8. _____
- 9. _____
- 10. _____
- 11. _____
- 12. _____
- 13. _____
- 14. _____
- 15. _____
- 16. _____
- 17. _____
- 18. _____
- 19. _____
- 20. _____

TRANSMITTAL OF BIDS RECEIVED

TO: PARKS RFQ# # 71529

FOR: Phase 2 - Site Improvements for May Park Soccer Complex

BID OPENING DATE: W, 3/23/2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Wagner Gen. Construction</u>	<u>\$1,510,000.⁰⁰</u>
2. <u>Grinder Taber + Grinder Inc.</u>	<u>\$1,682,505.⁰⁰</u>
3. <u>Zellner Construction</u>	<u>\$1,520,300.⁰⁰</u>
4. <u>Barnes + Brower</u>	<u>\$1,600,000.⁰⁰</u>
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____