

BID AND CONTRACT SESSION
WEDNESDAY 15 JUNE 2022
(oracle.memphistn.gov)

BIDS TO BE RECEIVED

- 1**
RFQ #71644
Construction of PHASE II SITE
IMPROVEMENTS FOR MAY PARK
SOCCER COMPLEX for the Division of
PARKS
Bid Bond Is Required
Non- Mandatory Pre-Bid
Est: \$1,090,500.00
BC, BC-B, BC-b
- 2**
RFQ #71641
Purchase of HEAVY AND MEDIUM
SUSPENSION PARTS & LABOR for the
Division of General Services
- 3**
RFQ #71642
Purchase of WATEROUS HYDRANT
PARTS for the Division of FIRE
SERVICES

TRANSMITTAL OF BIDS RECEIVED

TO: Parks Services RFO# 71644

FOR: Phase II Site Improvements of May Park Soccer Complex

BID OPENING DATE: 15 June 2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Wagner General Contractors Inc</u>	<u>1,156,00.00</u>
2. <u>Zeller Construction Services LLC</u>	<u>1,325,500.00</u>
3. <u>A & B Construction Co. Inc.</u>	<u>1,170,532.00</u>
4. <u>Barnes & Brower Inc</u>	<u>1,194,877.00</u>
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: General Services RFQ# 71641

FOR: Heavy Medium Suspension Parts & Labor

BID OPENING DATE: 15 June 2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Custom Springs Inc</u>	<u>47,500.00</u>
2. _____	_____
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: Fire Services RFQ# 71642

FOR: Waterous Hydrant Parts

BID OPENING DATE: 15 June 2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Enfinity Supply LLC</u>	<u>58,200.00</u>
2. _____	_____
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____