

**BID AND CONTRACT SESSION**  
**WEDNESDAY 21 SEPTEMBER 2022**  
(oracle.memphistn.gov)

**BIDS TO BE RECEIVED**

- |          |  |
|----------|--|
| <b>1</b> | <b>RFQ #71726</b><br><b>CMAR for the RALEIGH FLEET</b><br><b>MAINTENANCE FACILITY for the</b><br><b>Division of GENERAL SERVICES</b>                                   |
| <b>2</b> | <b>SBE</b><br><b>RFQ #71728</b><br><b>Purchase of FENCING SUPPLIES AND</b><br><b>INSTALLATION for the Division of</b><br><b>GENERAL SERVICES</b>                       |
| <b>3</b> | <b>SBE</b><br><b>RFQ #71737</b><br><b>Purchase of ARUBA EQUIPMENT</b><br><b>MAINTENANCE AND SUPPORT for</b><br><b>the Division of INFORMATION</b><br><b>TECHNOLOGY</b> |

TRANSMITTAL OF BIDS RECEIVED

TO: General Services RFP# RFP 71726

FOR: CMAR for Raleigh Fleet Maintenance Facility

BID OPENING DATE: 21 Sept 2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>No Bids</u>	_____
2. _____	_____
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: Properly Maint/General Services RFQ# 71728

FOR: Fencing Supplies & Installation

BID OPENING DATE: 21 September 2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Praesto Services LLC</u>	<u>40,000.00</u>
2. _____	_____
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____

TRANSMITTAL OF BIDS RECEIVED

TO: IT RFQ# 71737

FOR: Aruba Equipment Maint & Support

BID OPENING DATE: 21 September 2022

FROM: PURCHASING DEPARTMENT

VENDOR	AMOUNT
1. <u>Thomas Consultants Inc</u>	<u>€65,536.30</u>
2. <u>Gold Ventures Investments</u>	<u>€80,000.00</u>
3. _____	_____
4. _____	_____
5. _____	_____
6. _____	_____
7. _____	_____
8. _____	_____
9. _____	_____
10. _____	_____
11. _____	_____
12. _____	_____
13. _____	_____
14. _____	_____
15. _____	_____
16. _____	_____
17. _____	_____
18. _____	_____
19. _____	_____
20. _____	_____