



CITY OF MEMPHIS

REQUEST FOR PROPOSAL

CONSTRUCTION MANAGER AT RISK FOR

HARBOR DOCKS PROJECT

#71744

Addendum #2

ADDENDUM NO. 2**October 4, 2022**

This Addendum will become part of the Contract Documents. In case of difference with previous Addenda or communications, this Addendum takes precedence. It is the responsibility of the Contractor to notify all subcontractors from whom he accepts bids of all changes in the drawings and specifications covering this project. Receipt will be acknowledged by inserting the Addendum number and its date in the Bid Form.

This Addendum consists of (3) pages.

I. MODIFICATIONS/CLARIFICATIONS TO THE CMAR RFP

1. Pre-Submission Meeting List of Attendees Dated 9.29.2022

ATTACHMENTS

1. Pre-Submission Meeting List of Attendees Dated 9.29.2022



HARBOR DOCK CMAR PRE-SUBMISSION MEETING ATTENDEES
SEPTEMBER 29TH, 2022
11:00 AM -12:00 PM CST

ATTENDEES:

Manny Belen (MB) – City of Memphis
Craig Hodge (CH) – City of Memphis
Brian King (BK) – Alberici Corporation
Roger Sigler (RS) – Flintco Construction
Tim Weatherford (TW) – Flintco Construction
Chad Evans (CE) – Zellner Construction
Alan Lyles (AL) – Yates Construction
Steve Hill (SH) – Powers Hill Design
Nisha Powers (NP) – Powers Hill Design
Lauren Thornton (LT) – SSR Inc.
Alan Barner (AB) – MFA, Program Management
Will Christenbury (WC) – MFA, Program Management
Chris Acuff (CA) – Allworld Project Management
Parish Sharkey (PS) – Allworld Project Management